- Construction of approximately 250 metres of 225mm PVC sewer main from SPS 41 to the existing sewer trunk main at Stage 2 of Brooklyn Fields estate (including approximately 118m of under-boring).
- Construction of 15 sewer manholes.
- Reconstruction of the existing sewer collection well at SPS 41.
- Supply and installation of all associated fittings and materials to complete the sewer main constructions.

Tenders were invited for Contract No. 20/02694– Brooklyn Fields Trunk Sewer (Stage 3 to Woolshed Creek) & Lipsett Gravity Main, and advertised in the Border Mail, and on Tenderlink. Tenders closed at 12 noon on Tuesday 28 September 2021.

The contract duration is estimated at 26 weeks and will be completed in the 2021/22 financial year.

Council's budget allocation for the project is $2.75M including GST.

A location plan is attached for information.

Tender Assessment

At the close of tenders, submissions were received from the following companies:

- B R Durham & Sons Pty Ltd (Mulgrave NSW);
- Crowley Excavations Pty Ltd (Kilmore VIC);
- Longford Civil Pty Ltd (Howlong NSW); and
- Utilstra Pty Ltd (Fyshwick ACT).

All tenders were evaluated in accordance with Council's Procurement Policy and Guidelines. The assessment panel for the tender comprised Project Engineer, Kyal Sharpe; Project Engineer, Vaisakh Harikumar; Sourcing Coordinator, Brooke Starkey; Hydraulics Operator Class 3, Jordan Lee; and Team Leader Quality and Systems, Brad Willis; in consultation with Team Leader Procurement Services, Elisha Lieschke.

Conformity Check

A conformity assessment was undertaken to ensure all submissions received were in accordance with the contract documentation and specification.